



DEPARTMENT: TRANSPORTATION	DATE & TIME: JANUARY 19 , 2022 3:00 P.M. CITY BID #12-21/22
19TR05: HUSBAND STREET BRIDGE OVER BOOMER CREEK	

BIDDER NAME AND ADDRESS:	TOTAL BID SCHEDULE 2	ESTIMATED NUMBER OF DAYS FOR COMPLETION	DISCOUNT IF AWARDED THE 2 SCHEDULES
Lopp Construction	\$1,181,039.17	N/A	N/A
P. O. Box 1776, Stillwater, OK 74076			
C-P Integrated Services, Inc.	\$1,705,130.12	190 Days	\$10,000.00 per schedule
3007 NW 63rd St., Ste. 205, Oklahoma City, OK 73116			350 days

As read during bid opening.

THE SEALED BIDS AS LISTED WERE OPENED AND READ ALOUD AT THE ABOVE LISTED TIME
AND DATE:

<i>TERESA KADAVY</i>	<i>ANDY DOERFLINGER</i>
<i>DICKIE BROWN</i>	<i>DILLON MCCARTHICK</i>
<i>MONTY KARNs</i>	